
IO/22/CFE/10023847/MKI
Annex III b – PRICE SCHEDULE 

Contract: 	Diagnostic Interface Engineering
 
Reference:	 IO/22/CFE/10023847/MKI


All prices shall be in Euros (€) net of all duties and taxes. As an international organisation the ITER Organization is exempt from all taxes and duties. Applicable taxes (if any) shall be shown separately. The Financial Offer shall be submitted in the basis of the following:
Having examined all the Documents attached to this Request for Quotation, including the Technical Specification for the performance of the Services, and having examined all conditions and factors which might in any way affect the cost or time of performance thereof, we the undersigned, offer to complete the Services upon the terms and conditions set forth in the Proposal Documents for the following price:


	D#
	Deliverable description as defined in section 8 in Technical Specifications ref ITER_D_6CD453 v1.1 dated 17 May 2022
	Due date
	Amount in EUR

	D01
	Preparation of advanced interface documents (interface sheets, interface control documents) for diagnostic systems in the ports with DMS which are having their Design Reviews in the second quarter of 2022. Upload them in the IDM for review, follow-up and approval. Prepare relevant presentations for the Design Reviews.
	T0* + 3 months
	to be added

	D02
	Preparation of advanced interface documents (interface sheets, interface control documents) for diagnostic systems in the ports with DMS which are having their Design Reviews in the third quarter of 2022. Upload them in the IDM for review, follow-up and approval. Prepare relevant presentations for the Design Reviews.
	T0 + 6 months
	to be added

	D03
	Preparation of advanced interface documents (interface sheets, interface control documents) for diagnostic and operational systems in the ports with DMS which are having their Design Reviews in the fourth quarter of 2022. Upload them in the IDM for review, follow-up and approval. Prepare relevant presentations for the Design Reviews.
	T0 + 9 months
	to be added

	D04
	Preparation of advanced interface documents (interface sheets, interface control documents) for diagnostic and operational systems in the ports with DMS which are having their Design Reviews in the first quarter of 2023. Upload them in the IDM for review, follow-up and approval. Prepare relevant presentations for the Design Reviews.
	T0 + 12 months
	to be added

	Total (EUR)
	to be added


*T0: Kick off Meeting date: it should take place within a month after signature of the contract by both parties



The proposed milestone payment plan is as follows:

	M#
	Details
	Due Date
	Amount in EUR

	 M1
	Successful completion of D01 
	T0* + 4 months
	to be added

	M2
	Successful completion of D02
	T0 +  7 months
	to be added

	M3
	Successful completion of D03 
	T0 +  10 months
	to be added

	M4
	Successful completion of D04 
	T0 +  13 months
	to be added

	Total (EUR)
	to be added


[bookmark: _GoBack]* T0: Kick off Meeting date: it should take place within a month after signature of the contract by both parties

	Signature:
	
	COMPANY STAMP

	Name: 	
	
	

	Position: 	
	
	

	Tel: 	
	
	

	Email: 	
	
	

	Date: 	
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